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ADDENDUM No. TWO 
 
Project Name: Campground Improvements 
 Cape Henlopen State Park 
 
Project No.: CH-44 
 
Contract No.: 2015-CH-300 
 
Date of Issue: July 14, 2015 
 
Notice No. 1: Attach this addendum to the Project Manual for this project.  It modifies and becomes 

part of the Bidding Documents.  Work or material not specifically mentioned herein is 
to be as described in the main body of the specification and as shown on the drawings. 
 

Bids Due: Tuesday, August 2, 2016 at 2:00 PM 
Auditorium 
DNREC, Division of Parks and Recreation 
89 Kings Highway, Dover DE 19901 
 

   
 
General Information: 
 
1 A mandatory pre-bid meeting was held July 14, 2016.  The sign-in sheet is included as part of this 

Addendum. 
 
Pre-bid Meeting: 
 
1 Brief description of the scope of work:  The site renovations to accommodate two point hook-ups at the 

RV sites.  The general scope of work is as follows:   
 

A. Asphalt pavement removal. 
B. Sediment and erosion controls. 
C. Field engineering to locate the RV sites as well as site improvements.   
D. Clearing and grubbing. 
E. Grading and seeding 
F. New asphalt roadways and parking. 
G. New concrete and asphalt sidewalks. 
H. Tree protection and removal. Trimming of trees by others.   
I. Removal of aerial electric and installation of underground service which will include transformers 

and panels 
J. Traffic signage. 
K. Installation of information centers.     
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2 The Alternates were discussed.   
 

A. Alternate One:  Bathhouse Conversion to Camp Store and Laundry. 
B. Alternate Two:  Contact Station Renovations. 
C. Alternate Three:  Paving Existing Building Pad (Overflow Parking). 
D. Alternate Four:  New RV Sites and Vehicular Parking at Campground Road F.  Base Bid includes 

no work along Road F with the exception of installing new load centers F1 and F2 and 6-inch 
water mains that extend to the south fire hydrant (provide valving for future connections). 

E. Alternate Five:  Trail One Stone Dust in Lieu of Asphalt. 
F. Alternate Six:  Overlay of Existing Paving. 
G. Alternate Seven:  Additional Water Shut-off Valve at each RV Campsite. 
 

3 Unit Prices were discussed.   
 
A. Unit Price One:  Asphalt Crack Repair Under 1-inch – 20 LF. 
B. Unit Price Two:  Asphalt Crack Repair 1-inch and wider – 20 LF. 
C. Unit Price Three:  One 10-foot by 20-foot Car Parking Space.  Unit price is to include striping and 

car stop. 
D. Unit Price Four:  One RV Parking Space - 10-feet by 40-feet Liner Feet. 
E. Unit Price Five:  Campsite Water Connection with 25-feet of horizontal, underground piping with 

connection to main.   
F. Unit Price Six:  Campsite Water and Power Connections with 25-feet of horizontal, underground 

piping with connection to main.   
G. Unit Price Seven:  Asphalt stripping – 100 LF 
H. Unit Price Eight:  One Fire Ring Base. 
I. Unit Price Nine:  Tree Removal – 12-inch Diameter. 
J. Unit Price Ten:  Tree Removal – 8-inch Diameter.  
K. Unit Price Eleven:  Tree Removal – 6-inch Diameter. 
L. Unit Price Twelve:  Tree Removal – 4-inch Diameter. 
M. Unit Price Thirteen:  Flowable Fill - 10 cubic yards 
 

4 Schedule: The Campground Improvements shall commence on September 13, 2016 be completed by 
May 10, 2017 for acceptance by the Owner. 
 

5 No phasing is planned for this project. 
 

6 Work by Others:   
 

A. The State will contract separately asbestos pipe tapping.  This work may be completed out of the 
successful GC’s construction schedule. The Owner’s asbestos contractor shall be accommodated.  

B. The Owner will remove prior to the start of the work and install when the work is substantially 
completed picnic tables.   

 
7 Contract requirements were discussed. 

 
A. State of Delaware and Davis Bacon Prevailing wages apply to this Work.  Copies of the wage rates 

have been included in the Technical Manual.   
B. The General Contractors have been preapproved utilizing the secondary prequalification method.  

These contractors will need to be preapproved by DFM on an annual basis.  The contractors 
approved on the secondary basis are as follows: 

a. Commonwealth Construction 
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b. EDIS Company 
c. Kent Construction Company 
d. JJID 
e. Zack Excavating, Inc.  

 
C. Ten-percent security bond is required. 
D. Performance Bond and Labor and Material Payment Bond are required. 
 

01. The forms provided in the Project Manual shall be used.  Other forms will not be accepted.   
 
E. The bid is to be submitted with one original and one copy provided.   
F. The number of days to complete the base work as well as alternated shall be listed on the bid form.     
G. Limits:  Confine construction operations to the limits indicated on the drawings.   
H. Owner Occupancy:  The Campground will close September 12 with the Work to begin on 

September 13, 2016.   
I. The surrounding site, buildings, sidewalks, camp site and roadways beyond the work area shall 

remain accessible to the Owner and general public.   
J. Public Roadways, Driveways and Entrances:  Keep public and private roadways, driveways and 

entrances serving the premises and adjacent buildings clear and available to Owner, Owner's 
employees, general public and emergency vehicles at all times.  Do not use these areas for parking 
or storage of materials. 

K. The Owner will not sign for any deliveries at any time. 
L. The Contractor shall minimize conflicts and facilitate usage of areas and sites beyond the 

construction limits and property boundaries.  Perform the Work so as not to interfere with owner’s 
operations. 

M. Dumpster and Contractor Parking:  Contractor parking and dumpster can be located within the area 
of construction.  Dumpsters shall be covered to prevent windblown debris.     

N. Material storage will be allowed at the site.  The Owner is not responsible for theft or vandalism.     
O. Power:  Power is available for use by the contractor.    
P. Water:  Water is available for use by the contractor.   The system is typically winterized from 

November to March.  The successful GC shall be responsible for winterizing the system.  The 
Owner will winterize the bathhouses. 

Q. The superintendent will be required to be on-site at all times when work is taking place.  This shall 
include those times when the work is being done only by the subcontractors and not the General 
Contractor. The superintendent shall meet with Pierce Thompson on a weekly basis to review the 
work schedule that may interfere with their operations or upcoming events at the Park.  The 
superintendent must be able to communicate with the DNREC representative.   

R. Grounds must be kept clean at all times.   
S. Hours of Operation: Work can be completed 7:00 a.m. to 5:00 p.m. during Monday through Friday.  

Saturday / Sunday and after hours work must be coordinated and approved with the Owner’s 
representative in advance.   

T. The construction crews will not be allowed to use the Owner’s telephones.   
U. Public Restrooms:  Restrooms are not available.  A portable unit is to be provided and located in an 

area approved by the Owner.    
V. The successful GC shall provide an office space for the Owner’s representative as specified in 

Section 015000.   
W. Flammable materials shall be kept outside, away from all buildings, in a flammable liquid/material 

storage box. 
X. Cape Henlopen State Park is State property and therefore non-tobacco use areas.  Tobacco shall not 

be used in State buildings or on State property or in vehicles parked on State property.     
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8 Anticipated start date of the Work is September 13, 2016 upon submission of bonds, contract and 

insurances to the State of Delaware and the issuance of a State of Delaware purchase order. 
 
9 The Bid Form was reviewed: 

 
A. The following requested subcontractors to be listed on the Bid Form were reviewed and accepted by 

those present:  Site Work, Asphalt Pavement, Concrete, Carpentry, Painting, Electric and plumbing,  
No additions or deletions were requested.   

B. Each subcontractor is to be identified, even if the work is to be completed by the submitting 
contractor.   

C. The General Contractor and subcontractors shall be licensed in the State of Delaware or have 
applied for a Delaware license prior to the submission of the bid.  A license for Sussex County will 
be required. 

 
10 All questions shall be faxed or e-mailed to Cindy Todd, cindy.todd@state.de.us and Kevin Rychlicki at 

kevin.rychlicki@state.de.us.  The last day for questions shall be Thursday, July 28, 2016 at 5:00 PM.  
The last addendum will be issued no later than 12:00 PM on Friday, July 29, 2016. 
 

11 Bids are due Tuesday, August 2, 2016 at 2:00 PM.  The bids will be opened in the DNREC auditorium 
located at 89 Kings Highway, Dover and read aloud.  Bids received after 2:00 PM will not be accepted 
nor opened. 
 

12 All bidders must review both the technical manual and drawings.  Electronic copies of the files can be 
purchased from DNREC for a cost of $25.00 per disc. 
 

13 Permits shall be contractor’s responsibility and the cost included in the bid. 
 

14 The prebid meeting and purchase of the CD is mandatory for contractors submitting a bid.  
 

15 Excess excavated soil can be stockpile within the Park at a location determined by Park personnel.   
 

16 CCR services shall be provided by the General Contractor.  Reporting shall be done weekly.   
 

17 The contractor shall stake out the RV sites at the beginning of on-site work and allow the State to review 
the locations and possibly make adjustments to avoid trees or other prominent site features.  Sites may 
also be added or deleted.  The State will review the layout and provide commentary to the Contractor 
within one week of the stake out.   

 
Technical Manual: 
 
1 The Bid Form has been revised to delete Site Electric, Site Plumbing, Building Electric and Building 

Plumbing subcontractor categories.  Subcontractor categories Electric and Plumbing are requested.  The 
revised bid form is included as part of this Addendum.   
 

 
Attachments 
End Addendum Two 
 
 
 
F:\odd\ODD PROJECT FILES\Cape Henlopen\CH-44 Master Plan(RV Campgrounds)\3 Construction\2 Bid Process\2 Addenda\151019 CHSP Campground 
Improvements Addendum Two.doc 

 

We’re saving a place for you… 
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BID FORM 00 41 13 - 1 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No. 2015-CH-300 

 
BID FORM 

 
For Bids Due: August 2, 2016 at 2:00 PM To: Dept. of Natural Resources and Environmental Control 
 Division of Parks and Recreation 
 Office of Design and Development 
 89 Kings Highway, Dover DE 19901 
 
Name of Bidder:   
 
Delaware Business License No.:   Taxpayer ID No.:   
(A copy of Bidder’s Delaware Business License must be attached to this form.) 
 
(Other License Nos.):   
 
Phone Number:  (      )     Fax Number:  (      )     
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which 
the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the 
Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, 
equipment, supplies, transport and other facilities required to execute the work described by the aforesaid 
documents for the lump sum itemized  below: 
 
$  
 
 ($    ) 
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BID FORM 00 41 13 - 2 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No. 2015-CH-300 

 
BID FORM 

 
ALTERNATES 

 
Alternate prices conform to applicable project specification section.  Refer to specifications for a 
complete description of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the 
crossed out part that does not apply. 
 
ALTERNATE No. 1: Bathhouse Conversion to Camp Store and Laundry  
 
Add/Deduct:   
 ($ ) 
No. of Days to Complete Alternate 1:   
 
 
ALTERNATE No. 2: Contact Station Renovations  
 
Add/Deduct:   
 ($ ) 
No. of Days to Complete Alternate 2:   
 
 
ALTERNATE No. 3: Paving Existing Building Pad (Overflow Parking)  
 
Add/Deduct:   
 ($ ) 
No. of Days to Complete Alternate 3:   
 
 
ALTERNATE No. 4: New RV Sites and Vehicular Parking at Campground Road F  
 
Add/Deduct:   
 ($ ) 
No. of Days to Complete Alternate 4:   
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BID FORM 00 41 13 - 3 

ALTERNATE No. 5: Trail One Stone Dust in Lieu of Asphalt  
 
Add/Deduct:   
 ($ ) 
No. of Days to Complete Alternate 5:   
 
 
ALTERNATE No. 6: Trail One Stone Dust in Lieu of Asphalt  
 
Add/Deduct:              
   ($     ) 
No. of Days to Complete Alternate 6:    
 
ALTERNATE No. 7: Additional Water Shut-off Valve at each RV Campsite  
 
Add/Deduct:              
   ($     ) 
No. of Days to Complete Alternate 7:    
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BID FORM 00 41 13 - 4 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No. 2015-CH-300 

 
BID FORM 

 
UNIT PRICES 

 
Unit prices conform to applicable project specification section.  Refer to the specifications for a complete 
description of the following Unit Prices: 
 
   DEDUCT  ADD 
UNIT PRICE No. 1: Asphalt Crack Repair – Less than 1” $  $  
      
UNIT PRICE No. 2 Asphalt Crack Repair – Greater than 1” $  $  
      
UNIT PRICE No. 3 Asphalt Pavement Patch $  $  
      
UNIT PRICE No. 4 One Paved Car Parking Spot $  $  
      
UNIT PRICE No. 5 One Paved RV Parking Spot $  $  
      
UNIT PRICE No. 6 Campsite Water & Electric Connections $  $  
      
UNIT PRICE No. 7 Asphalt Striping $  $  
      
UNIT PRICE No. 8 Fire Ring Base  $  $  
      
UNIT PRICE No. 9 Tree Removal – 12-inch $  $  

      
UNIT PRICE No. 10 Tree Removal – 8-inch $  $  
      
UNIT PRICE No. 11 Tree Removal – 6-inch $  $  
      
UNIT PRICE No. 12 Tree Removal – 4-inch $  $  
      
UNIT PRICE No. 13 Flowable Fill $  $  
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BID FORM 00 41 13 - 5 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No.2015-CH-300 

 
BID FORM 

 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule 
impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids, and the undersigned 
shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar 
days of the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and 
national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract 
to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered 
into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 
agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract 
Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By   Trading as    
 (Individual’s/General Partner’s /Corporate Name) 
      
 (State of Corporation) 
Business Address:   
   
   
 
Witness:   By:   
    (Authorized Signature) 
(Seal) 
   
 (Title) 
ATACHMENTS Date:   
Sub-Contractor List 
Non-Collusion Statement 
Affidavit(s) of Employee Drug Testing Program 
Bid Security 
 (Others as Required by Project Manual) 
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BID FORM 00 41 13 - 6 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No.2015-CH-300 

 
BID FORM 

 
SUBCONTRACTOR LSIST 

 
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must 
accompany the bid submittal. The name and address of the sub-contractor must be listed for each category where 
the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and 
acceptance of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for 
all categories where he/she is qualified and intends to perform such work. 
 
 Subcontractor 

Category 
 Subcontractor  Address (City & 

State) 
 Subcontractors tax payer ID # or 

Delaware Business license # 
 

1. Site Work       
        
        
2. Asphalt       
 Pavement       
        
3. Concrete       
        
        
4. Carpentry       
        
        
5. Painting       
        
        
6. Plumbing -        
        
        
7. Electric -        
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BID FORM 00 41 13 - 7 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No. 2015-CH-300 

 
BID FORM 

 
NON-COLLUSION STATEMENT 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection 
with this proposal submitted this date to the Office of Design and Development, Division of Parks and Recreation. 
 
All the terms and conditions of the Cape Henlopen State Park Campground Improvements have been thoroughly 
examined and are understood. 
 
NAME OF BIDDER   
 
AUTHORIZED REPRESENTATIVE 
(TYPED):   
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):   
 
TITLE:   
 
ADDRESS OF BIDDER:   
 
   
 
   
 
E-MAIL:   
 
PHONE NUMBER:   
 
Sworn to and Subscribed before me this   day of   of 20 . 
 
My commission expires  . NOTARY PULIC    
 
 
 
 
THIS PAGE MUST BE SIGNED AND NOTORIZED FOR YOUR BID TO BE CONSIDERED.
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BID FORM 00 41 13 - 8 

CAMPGROUND IMPROVEMENTS 
CAPE HENLOPEN STATE PARK 

15099 CAPE HENLOPEN DRIVE, LEWES DE 19958 
DIVISION OF PARKS AND RECREATION CONTRACT No. 2015-CH-300 

 
AFFIDAVIT 

OF 
EMPLOYEE DRUG TESTING PROGRAM 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public 
Works Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for 
Employees who work on Large Public Works Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 
Testing Program for our employees on the jobsite that complies with this regulation: 
 
 
Contractor/Subcontractor Name:           
 
Contractor/Subcontractor Address:          
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
 


